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STATE OF CALIFORNIA
ENVIRONMENTAL PROTECTION AGENCY
DEPARTMENT OF TOXIC SUBSTANCES CONTROL

In the Matter of:

Marina Community Partners, LLC
Suite 100, Building 2862

Marina, California 93933

Amendment to the Voluntary
Cleanup Agreement
(Docket No. HSA-A 05/06-046)

Thom Gamble

Marina Community Partners

Attn: Simon Whitney, Project Director
Suite 100, Building 2862

Marina, California 939331356

Health and Safety Code
Section 25355.5(a) (1) (C)
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I. INTRODUCTION

1.1 Purpose. The purpose of this Amendment to the Voluntary Cleanup
Agreement (Amendment) is to reflect the changes in the scope of work and oversight

cost estimate.

1.2  Scope of Work and The Department of Toxic Substances Control (DTSC)

Oversight. DTSC shall review and provide Proponent with written comments on all

Proponent deliverables and other documents applicable to the scope of the project.
DTSC shall also provide oversight of a decision document, Removal Action Work Plan
(RAW) and field activities, as appropriate. DTSC's completion of the activities

described in Exhibit C shall constitute complete performance under this Agreement.



1.3  Payment. This Amendment provides an estimate of the cost of DTSCs
oversight costs (Exhibit D) which include additional activities leading to a site
certification. The total estimated cost for the scope of work through site certification is
$ 13,057.00. Proponent shall make an additional payment of $ 13,057.00 in

accordance with paragraphs 3.8.1, 3.8.2 and 3.8.3 of the original Agreement.

1.4  Effective Date. This Amendment shall be effective three business days

following the day the last party signs the agreement.

1.5 Counterparts. This Agreement may be executed and delivered in any
number of counterparts, each of which when executed and delivered shall be deemed
to be an original, but such counterparts shall together constitute one and the same

document.
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EXHIBITS

C - SCOPE OF WORK

D - COST ESTIMATE

E - SCHEDULE



EXHIBITC
SCOPEOFWORK

TASK 8. Removal Action Work Plan

DTSC determined a removal action is appropriate. The Proponent will prepare a
Removal Action Work Plan (RAW) in accordance with Health and Safety Code sections
25323.1 and 25356.1. The RAW will include:

(a) a description of the onsite contamination;

(b) the goals to be achieved by the removal action;

(c) an analysis of the alternative options considered and rejected and the basis
for that rejection. This should include a discussion for each alternative which
covers its effectiveness, implementability and cost;

(d) administrative record list; and

(e) a statement that the RAW serves as an equivalent document to the

Engineering Evaluation/Cost Analysis document required by the National
Contingency Plan.

TASK 9. California Environmental Quality Act (CEQA)

Based on the results of the draft Initial Study, DTSC will prepare the necessary
CEQA documents. If required, the Proponent shall submit the information necessary
for DTSC to prepare these documents.

TASK 10. Implementation of Final Removal Action Work Plan

Upon DTSC approval of the final Removal Action Work Plan (RAW), the
Proponent shall implement the removal action, as approved. Within thirty (30) days of
completion of field activities, Proponent shall submit an Implementation Report
documenting the implementation of the final RAW.



TASK 11. Changes During Implementation of the Final RAW

During implementation of the final RAW , DTSC may specify such additions,
modifications and revisions to the RAW as deemed necessary to protect human health

and safety or the environment or to implement the RAW.

TASK 12. Public Participation

12.1  The Proponent shall publish, in a major local newspaper(s), a public
notice announcing the availability of the RAW for public review and comment. The

public comment period shall last a minimum of thirty (30) days.

12.2 DTSC may require that the Proponent hold at least one public meeting to

inform the public of the proposed activities and to receive public comments on the
RAW.

12.3  Within two (2) weeks of the close of the public comment period, the
Proponent shall prepare and submit to DTSC a draft response to the public comments
received.

12.4 If appropriate, the Proponent will revise the RAW on the basis of
comments received from the public, and submit the revised RAW to DTSC for review
and approval. The Proponent will also notify the public of any significant changes from
the action proposed in the RAW.



Department of Toxic Substances Control EXHIBIT D

COST ESTIMATE: UNIVERSITY VILLAGE PARCEL, FORMER FORT ORD Project
ncludes Di ndirect Cost Rafes *

Project HQ Industrial Public

TITLE| Manager Legal | Toxicology | Geology | CEQA | Hygiene | Participation Supervisor | Tech. Sr.| Clerical
Staff Staff SHSE/ SHSE/
CLASSIFICATION| HSS/HSE | Counsel |Toxicologistf HSEG AEP AlH PPS SHSS SHSS WPT

otal Estlmated Costs $6 084 $0 $0 $1,236 $134 $2,814 $122
[Past Costs [ $13.057
[Grand Total Costs It ||
* Indirect rate used for calculations = 188.43%
182.52%

1/20/2006



EXHIBIT E
SCHEDULE

TASK

Draft Work Plan

DTSC reviews and comments on Work Plan
Work Plan implemented

Report Submitted

DTSC reviews and provides comments

SCHEDULE

Within 60 days of signing the VCA
Within 45 days of receipt of submittal
Within 60 days of approving the
Work Plan

Within 90 days of sampling activity
Within 30 days of submittal



